

RFP – Questions Received and Responses:

Questions received

1. How many number of BMPs?
 - a. Task 2 is any existing BMPs (that is not quantified) and Task 3 is 40 new BMPs. Total BMPs is existing + 40 new.

2. What is the status of existing lists? Is the consultant supposed to come up with the BMP lists or will they be provided the lists?
 - a. It will be done collaboratively. Scope of work would include doing other research to understand what other BMPs are out there.

3. Question on schedule. August 30th is the go live date, but there is a sub comment that some might be hard to get savings for all of them by August. Fast and good quality don't necessarily cross. Are we ok to say that we will give whatever we can, that is good quality by August 15th, and have a plan for the remaining?
 - a. We do acknowledge that this is an aggressive timeline that is dependent on other external factors like agency's water data and agency participation. We recommend providing information on what the firm thinks can be done by August and what would need more time, and a suggested timeline for those. We do want to make sure the BMP database, when it goes live, has enough information to be useful.